9. No timber lot shall be permitted to be removed by the purchaser unless it has been paid for in full, calculated at the rates at which the timber is knocked down to him at the time of sale, excluding the 10 per cent deposit paid for the lot at the time of the sale : and no timber shall be removed from the depot unless a permit is obtained from the Forest Officer in charge of the depot. The earnest money will not be adjusted towards the value of timber until 90 per cent of the purchase money over and above the security deposit has been paid. Interest at 6¼ per cent per annum will be levied on all arrears of amount permitted to be paid after the due dates.

10. The timber purchased should be removed as early as possible, and in no case should it be allowed to remain longer than 90 days after the dates fixed in clause 7 *supra*. Timber not removed after purchase will remain in the depot at the risk of the purchaser from the date of the confirmation of the sale.

11. If the timber is not removed within the time allowed, the same may, after ten days' notice to the purchaser, be sold in public auction and the proceeds will be given to the purchaser after defraying all the expenses in connection with the resale.

12. The deposit will remain as security for the due fulfilment of all and every one of the terms of sale, on the breach of any of which by the purchaser, the District Forest Officer shall be entitled to forfeit the deposit in whole or in part and in the event of such forfeiture, the sum so forfeited shall be immediately made good by the purchaser so long as the transaction is not finally closed. The security deposit or the balance thereof, if any, shall be returned to the purchaser after the full value of timber purchased has been paid for and the timber fully removed.

B. T. THIMMARAYAPPA,
District Forest Officer.

ENGINEERING DEPARTMENT.

BANGALORE DIVISION.

Tender Notice.

Tenders for the purchase of about 5,000 R.ft. of 90 lbs. double headed rails now fixed on Hosakote tank Bund on 15th mile of Bangalore-Kolar Road (Madras-Cannanore Road, Kolar side) will be received by the undersigned till 3 P.M. of 3rd February 1940 with an earnest money of Rs. 200. The acceptance of tender will be intimated within three days thereafter and permission to remove the rails will be given on payment of entire cost of rail to the Executive Engineer, Bangalore Division, within a week of acceptance of tender. Further details may be had from the office.

Abstract Notification dated 12th January 1940.

The attention of the public is hereby invited to the detailed notification inviting sealed tenders for constructing a masonry anicut at 1/13th mile of Madras-Cannanore Road, Kengeri side, published on pages 115-116 of Part VI of the *Mysore Gazette*, dated 18th January 1940.

2. The last date for the receipt of the tenders is 2 P.M. on 3rd February 1940. Duplicate challan for having credited the deposit amount of Rs. 160 into the Treasury under "17 (*a*) P. W. Deposits" should accompany each tender.

Abstract Notification dated 22nd January 1940.

The attention of the public is hereby invited to the detailed notification inviting sealed tenders for widening the tank bund of Gudemaranhalli, from 2/1 to 5/1 of Magadi Road and providing Iron Railings on the Water side, published on pages 207-208 of Part VI of the *Mysore Gazette*, dated 25th January 1940.

The last date for the receipt of the tender is 2 P.M. on 5th February 1940. Each tender should accompany with a duplicate challan for having credited the deposit amount of Rs. 210 into the treasury under " 17 (a) P. W. Deposits ".

Notification dated 26th January 1940.

1. Sealed tenders will be received at the Office of the Executive Engineer, Bangalore Division, up to 2 P.M. on 20th February 1940, for constructing a Dispensary Building with Out houses at Kengeri, Bangalore Taluk.

2. Tenders in the prescribed form obtainable on payment of Re. 0-4-0 per form from the Office of the Executive Engineer, Bangalore Division, should be addressed to the Executive Engineer,

Bangalore Division, in a sealed cover and superscribed as "Tender for constructing a Dispensary building with out houses at Kengeri. The name of the tenderer should also be superscribed on the top of the cover.

3. Each tender must be accompanied by a duplicate challan for having credited into the Treasury the deposit amount of Rs. 200 under "17(*a*) P. W. Deposits" as earnest money. The earnest money of the successful tenderer will be retained as security deposit for the due fulfilment of the contract. Such a deposit in cash will not carry any interest.

4. The tenders will be opened in the presence of such tenderers who wish to be present on 20th February 1940, at 3 P.M. The final acceptance of the tender will rest with the Executive Engineer, who does not bind himself to accept the lowest or any tender, or to assign any reason whatever for the rejection of any.

5. The name of the successful tenderer will be posted on the Notice Board in the Executive Engineer's Office in due course. Within eight days of the acceptance of the tender, the successful tenderer will be required to execute an agreement in the departmental Schedule Contract Form, for the due fulfilment of the contract, and for the execution of all items of work in accordance with the Bombay Specifications (1931).

6. Failure to comply with the condition 5 above or to agree to carry out the work in accordance with the specifications and agreements in force will entail forfeiture of the earnest money.

7. The earnest money of rejected tenders will be returned on submission of the receipt originally granted, along with an application to the Executive Engineer.

8. Copies of contract documents, schedules and drawings may be seen at any time at the Executive Engineer's Office, Bangalore Division, Bangalore, on all working days between 11 A.M. and 5 P.M. and may be obtained from that officer on payment of Rs. 3 for each.

9. Specific rates should be given for each item in the schedule accompanying the tender and the rates should be in rupees, annas and pies and expressed in words and figures. Tenders offering a percentage reduction on the estimate amount will be rejected.

10. Any rates or lumpsum amounts for the items not called for, if tendered by the tenderer, will not be taken notice of. The rates for such items may be entered in a separate schedule with date and reasons for the same.

11. No alterations which are made by the tenderers in the tender form in the nomenclature of the items of work will be recognised and if corrections are made, the tenders are liable to rejection.

12. There should be no alterations or erasures in the tenders in the rates of items and any corrections made in the rates should be attested to, and the number of corrections, if any, in each page noted at the foot of the same by the tenderer.

13. No reference should be made to the Public Works Department schedule of rates.

14. In the event of the tender being submitted by a firm, it must be signed separately and severally by each member thereof or in the event of absence of any partner, it must be signed on his behalf by a person holding power-of-attorney authorising him to do so.

15. When once the rates tendered have been accepted, they will not be revised under any circumstances. In regard to items of work not tendered, the rates for the same will be calculated by the Executive Engineer on the basis of current rates for materials and labour with a contractor's profit of 5 per cent as may be approved by the Superintending Engineer. This shall be final and legally binding on the tenderer.

16. The quantities given in the schedule are only approximate and the drawings shown to the contractor are only tentative and are liable to alterations, omissions, deductions or additions, at the discretion of the Executive Engineer or his representative. The tendered rates will hold good for any quantity, whether higher or lower than those given in the enclosed schedule.

17. The works should be completed and handed over in a tidy condition to the Public Works Department by the end of April 1940, failing which the Executive Engineer may, at his discretion, levy a penalty calculated of Rs. 1-5-0 per day, which will ordinarily be calculated at 12 per cent per annum on the total outlay as liquidated damages for non-fulfilment of contract, and will be recovered from the contractor's outstandings for the period exceeded by him beyond the time fixed and until the work is completed and handed over.

18. In all matters of disputes of any kind not specially provided for in the agreement or of rates, penalties, measurements, quality of work, etc., the decision of the Chief or the Superintending Engineer shall be final and legally binding.

19. No claim for damages for delays caused by officers of the department in the execution of the work will be considered, whatever may be the reasons for such delays. Contractors should bear this in mind when tendering for the work. Extension of time due to delays caused by the departmental officers will, however, be considered on the merits of each case.

20. The contract should not be sublet.

21. All materials, tools and plant and machinery that will be supplied by the Executive Engineer in the interest of the work shall be accepted by the tenderer at the rates fixed by the Executive Engineer. The tenderer will pay the hire on tools and plant and machinery as per rules from the date of taking over of such machinery, tools and plant from the Stores to the date of return thereto, the dates considered being the dates of acknowledgments of the vouchers in each transaction.

22. The contractor should arrange for the payment of royalty and tolls.

Note.—(*a*) The contractor should at his own cost—

(1) Provide rods, stakes, ropes and labour required in setting out the works.
(2) Provide all necessary scaffolding, centering, labour and appliances for hoisting.
(3) Provide mortar mills and sheds, to keep materials under cover and also for workmen.
(4) Arrange for protecting work during inclement weather.
(5) Supply requisite temporary lights, water cisterns, water pumps and hoses, sieves, parahs, shoring, strutting and other requisite protective appliances during the progress of the work.
(6) Supply all water required for work and workmen and shall provide temporary latrines and drains.
(7) Clean away all dirt, rubbish, superfluous materials and debris as they accumulate.
(8) Provide arrangements for pumping and baling of water from excavations and foundations wherever and whenever necessary with his own pumping apparatus including necessary leading drains, slump pits, etc.
(9) Afford facilities to any other parties employed upon the work by the P. W. D., so that their work may proceed during the progress of the contract, and give such persons the use of ordinary scaffolding and ladders.
(10) The contractor is responsible for all accidents to workmen, etc., on the work and he must take precaution against all risk of accidents and if necessary provide for the same by insurance at the proper time.

Note.—(*b*) It is the business of the contractor to make his own arrangements for quarries and supplies of materials.

Approximate qantities for constructing a Dispensary Building with Out-houses at Kengeri, Bangalore Taluk.

No.	Items of work	Unit	Rate	Quantity	Rate to be quoted in	
					Figures	Words
	Constructing Dispensary Building.		Rs. a. p.		Rs. a. p.	
1	Earthwork excavation for foundation and filling in basement with watering and tamping, etc.	C.yd.	0 3 0	52		
2	Burnt stone jelly concrete in lime mortar 1 : 2 : 4	C.ft.	0 3 9	498		
3	Size stone in mud with through stones at every 6 feet apart in each layer	,,	0 4 0	1,264		
4	Burnt brick in mud with bond stones, etc.	,,	0 3 6	836		
5	Burnt brick in mortar	,,	0 4 3	331		
6	Burnt stone slabs 6″ thick one line dressed and fixed in mortar	S.ft.	0 6 0	277		
7	Plastering with mortar	Sqr.	3 0 0	24·78		
8	White-washing 2 coats	,,	0 3 9	17·66		
9	Colour washing 2 coats	,,	0 5 0	9·68		
10	Teakwood doors with frames $4\frac{1}{2}'' \times 3\frac{1}{2}''$ in section, pannelled shutters of $1\frac{1}{4}''$ thick with iron clamps, iron fittings, etc., complete	S.ft.	1 12 0	128		
11	Teakwood windows with $3\frac{1}{2}'' \times 3''$ in section, pannelled shutters outside and glazed shutters inside, iron bars of $\frac{3}{4}''$ dia. including all iron fittings, etc., complete	,,	3 2 0	122		
12	Teakwood glazed ventilators with iron bars, iron fittings, etc., complete	,,	1 2 0	6		
13	Flooring with $1\frac{1}{2}''$ cement concrete over 3″ of lime concrete and $\frac{1}{2}''$ of plastered with cement mixed with red ocher and cut into tile pattern, etc.	Sqr.	20 0 0	7·12		
14	Rolled steel girders including hoisting and painting, etc.	Cwt.	13 8 0	$5\frac{1}{2}$		
15	Roofing with R.C.C. terrace as per specification in force including plastering at bottom weathering coat, etc., complete	Sqr.	70 0 0	8·09		
16	Block cornice including plastering, etc., complete	R.ft.	0 2 6	120		

No.	Items of work	Unit	Rate	Quantity	Rate to be quoted in	
					Figures	Words
			Rs. a. p.		Rs.	
17	Parapet wall with burnt brick in mortar and plastering, etc., as per design ..	R.ft.	0 14 0	115		
18	Silicate chocolate painting 2 coats ..	Sqr.	3 0 0	5·62		
19	Cut stone pillars as per design 8½ feet high 9″ square	Each	20 0 0	4		
20	Constructing masonry half pillars in verandah by the side of wall with intermediate bond stones, etc.	Each	3 0 0	2		
21	Cement pointing to basement	Sqr.	3 0 0	2·99		
	Constructing Kitchen.					
1	Earthwork excavation for foundation and filling in basement with watering and tamping, etc.	C.yd.	0 3 0	10⅓		
2	Burnt stone jelly concrete in lime mortar 1 : 2 : 4	C.ft.	0 3 9	58		
3	Size stone in mud with through stones at every 6 feet apart in each layer, etc. ..	,,	0 4 0	241		
4	Burnt brick in mud with bond stones, etc...	,,	0 3 6	464		
5	Burnt stone slabs 6″ thick one line dressed and fixed in mortar	,,	0 6 0	38		
6	Plastering with mortar	Sqr.	3 0 0	8·93		
7	Teakwood doors with frames 4″×3½″ in section battened shutters 1¼″ thick iron clamp and all iron fittings, etc., complete	S.ft.	1 8 0	23		
8	Teakwood windows with frames 3½′×3″ in section, battened shutters, iron bars of ¾″ dia. and all iron fittings, etc., complete	S.ft.	1 12 0	13½		
9	Teakwood ventilators with iron bars and battened shutters and all iron fittings, etc., complete	,,	1 8 0	6		
10	Flooring with cement concrete 1½″ thick over 3″ lime concrete and plastered over with cement mortar	Sqr.	15 0 0	1·00		
11	White-washing 2 coats	,,	0 3 9	4·20		
12	Colour washing 2 coats	,,	0 5 0	5·15		
13	Roofing with R.C.C. terrace as per specification, including plastering and weathering coat, etc., complete	,,	75 0 0	1·02		
14	Block cornice including plastering ..	R.ft.	0 2 6	49		
15	Constructing parapet wall plain with burnt brick in clay and plastering with mortar	,,	0 8 0	45		
16	Silicate chocolate painting 2 coats ..	Sqr.	3 0 0	0·78		
17	Cement painting to basement	,,	3 0 0	0·74		
	Constructing a Latrine.					
1	Fixing R.C.C. pillars 5″×5″ with grooves for inserting slabs at corners and R.C.C. slabs 1½″ thick including cement pointing, excavating foundation for pillars, etc., complete	S.ft.	0 8 0	122		
2	Flooring with cement concrete 1½″ thick over 3″ lime concrete and plastered over with cement	Sqr.	15 0 0	0·32		
3	Constructing seats and drainage arrangement, etc.	L. S.	5 0 0			
	Constructing a Dead House.					
1	Earthwork excavation for foundation and filling in basement with watering and tamping, etc., complete	C.yd.	0 3 0	9½		
2	Lime concrete with burnt stone jelly 1 : 2 : 4	C.ft.	0 3 9	103		
3	Size stone in mud with through stones at every 6 feet apart in each layer	,,	0 4 0	179		

No.	Items of work	Unit	Rate	Quantity	Rate to be quoted in	
					Figures	Words
			Rs. a. p.		Rs.	
4	Burnt brick in mud	C.ft.	0 3 6	384		
5	Plastering with mortar	Sqr.	3 0 0	7·20		
6	White-washing 2 coats	,,	0 3 9	3·60		
7	Colour washing 2 coats	,,	0 5 0	4·05		
8	Burnt stone slabs 6″ thick one line dressed and fixed in mortar	S.ft.	0 6 0	52		
9	Flooring with cement concrete 1½″ thick over 3″ lime concrete and plastere dover with cement	Sqr.	15 0 0	0·80		
10	Dissecting Bench	Each	15 0 0	1		
11	Cement pointing to basement	Sqr.	3 0 0	0·53		
12	Providing Teakwood door with frames 4½″ × 3½″ in section battened shutters of 1¼″ with all iron fittings, etc., complete ..	S.ft.	1 8 0	24		
13	Providing Teakwood openable ventilators..	,,	1 8 0	21		
14	Roofing with R.C.C. terrace as per specification with weathering coat and plastering, etc., complete	Sqr.	70 0 0	1·09		
15	Block cornice with plastering	R.ft.	0 2 6	45		
16	Parapet wall as per design with plastering, etc., complete	,,	0 8 0	41		
17	Green painting 2 coats	Sqr.	3 0 0	1·02		

N. LAKSHMINARASIMHAIYA,
Executive Engineer.

BUREAU OF SANITARY ENGINEERING, BANGALORE.

Abstract Notification dated 22nd January 1940.

The attention of the public is invited to the notification, calling for tenders for the work of "Providing Sanitary fittings and drainage arrangements to the Cricket Stadium behind Central College Hostel at Bangalore" published in pages 163-165, Part VI of the *Mysore Gazette*, dated 25th January 1940.

The last date of receiving tenders is fixed on 10th February 1940.

Notification dated 25th January 1940.

Notice is hereby given that sealed tenders will be received from the licensed Plumbers at the Office of the Sanitary Engineer, Bureau of Sanitary Engineering, Bangalore, up to 1 P.M. on 16th February 1940, for labour portion of the work for laying pipe lines for giving water-supply to further extension of Fig Gardens at Ganjam. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of June 1940.

2. The plans, detailed estimate and conditions may be seen at the Sanitary Engineer's Office between the hours of 11 A.M. and 5 P.M. on all office days.

3. Tenders should be submitted on printed forms which may be obtained from the Sanitary Engineer on payment of annas four per form. No tender not in the prescribed form will be accepted. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed.

4. Each tender must be accompanied by a deposit of Rs. 198 in cash (no cheques will be accepted) as earnest money, and be superscribed "Tender for labour portion of the work for laying pipe lines for giving water-supply to further extension of Fig Gardens at Ganjam," in default of which the tenders will be rejected.

5. The final acceptance of the tender will rest with the Sanitary Engineer, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond, in default of which his tender will be considered cancelled and his earnest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted, will be posted on the Notice Board in the Sanitary Engineer's Office in due course. No enquiries regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

9. Charges on account of scaffolding materials, implements for setting out, barricading, clearing site, supply of water, etc., that may be found necessary during execution will not be paid for separately but should be borne by the contractor.

10. Rates for non-tendered and non-estimated items shall be as per schedule rates of the Department or those fixed by the Sanitary Engineer after working out data with not more than 10 per cent for contractor's profit.

11. In all matters not specifically provided for and in all matters of disputes about rates, quantities, measurements, quality of works, etc., and in all disputes of any kind, the decision of the Sanitary Engineer will be final and legally binding.

Approximate estimate of quantities of work for laying pipe-line for giving water-supply to further extension of Fig Gardens at Ganjam.

Sl. No.	Particulars	Unit	Quantity	Rate
	I. *Laying an 8″ cast iron Rising Main.*			Rs. a. p.
1	Earthwork excavating pipe trench and refilling the same after laying C. I. pipes with watering and consolidation in gravelly soil	C.yd.	600	
2	Do do do in soft rock	,,	300	
3	Do do do in hard rock	,,	67	
4	Laying and making lead joints to 8″ C. I. pipes and specials (Lead at ten lbs. per joint will be supplied departmentally)	Joints	175	
5	Removing the existing 4″ pipes by removing lead in joints	Cwts.	86	
	II. *Laying Distribution Mains.*			
1	Earthwork excavating the pipe trench and refilling the same after laying C. I. pipes in gravelly soil	C.yd.	600	
2	Do do in soft rock	,,	200	
3	Do do in hard rock	,,	50	
4	Making lead joints with laying 5 C. I. pipes and specials including of specials and cuts wherever necessary (lead at six lbs. per joint will be supplied departmentally)	Joint	100	
5	Making lead joints to 4″ C. I. pipes with laying pipes and specials including cuts wherever necessary (*N.B.*—For 86 joints the old lead should be used and for others lead at 5 lbs. per joint will be issued departmentally.)	,,	126	
6	Making lead joints to 3″ C. I. pipes and specials with laying pipes and specials including cuts wherever necessary and using removed lead	Joints	160	
7	Removing 3″ C. I. pipes by removing lead from the joints including conveying pipes and stacking the same in required place	Cwt.	167	
8	Laying and jointing do with available lead	,,	145	
9	Removing 2″ and 1½″ G. I. pipes including earth work excavating the pipe trench and refilling the same watering and consolidation	R.ft.	1,500	
10	Laying and jointing 2″ and 1½″ G. I. pipes including cutting and threading, fixing of specials and earthwork, etc., complete	R.ft.	4,000	

K. S. HUTCHA RAO,
Sanitary Engineer.

KOLAR DIVISION.

Abstract Notification dated 16th January 1940.

The attention of the public is invited to the detailed notification dated 6th January 1940, published on pages 165-168, Part VI of the *Mysore Gazette*, dated 25th January 1940, regarding tenders for Restoring Chindhandlahalli Doddakere, Minor Tank, Register No. 224, of Bowringpet Taluk.

The last date for receiving tenders is 5th February 1940 up to 2 P.M.

Abstract Notification dated 20th January 1940.

The attention of the public is invited to the detailed notification dated 19th January 1940, published on pages 168-171, Part VI of the *Mysore Gazette*, dated 25th January 1940, *re* tenders for construction of one block of Line Inspector's quarters at Bethamangala, Bowringpet Taluk.

The last date for receiving tenders is 20th February 1940 up to 2 P.M.

Notification dated 22nd January 1940.

1. Sealed tenders will be received at the Office of the Executive Engineer, Kolar Division, up to 2 P.M. on 10th February 1940, for constructing Electrical Buildings in the Srinivasapur Town, Kolar District.

2. Tenders in the prescribed form obtainable from the Office of the Executive Engineer, Kolar Division, should be addressed to the Executive Engineer, Kolar Division, in a sealed cover and superscribed as "Tender for Constructing Electrical Buildings in Srinivasapur Town." The name of the tenderer should also be superscribed on the top of the cover.

3. Each tender must be accompanied by a treasury chellan for earnest money of Rs. 445, paid to the treasury to the credit of "17. (*a*) P. W. Deposits," against the account of the Executive Engineer of Kolar Division. The earnest money of the successful tenderer will be retained as security for the due fulfilment of the contract. Such a deposit in cash will not carry any interest.

4. The tenders will be opened in the presence of such tenderers who wish to be present on 10th February 1940 at Kolar. The final acceptance of the tender will rest with the Executive Engineer. who does not bind himself to accept the lowest or any tender, or to assign any reason whatever for the rejection of any.

5. The name of the successful tenderer will be posted on the Notice Board in the Executive Engineer's Office in due course. Within eight days of the acceptance of the tender, the successful tenderer will be required to execute an agreement in the departmental Schedule Contract Form, for the due fulfilment of the contract and for the execution of all items of work in accordance with the Bombay Specifications. A reserve of 5 per cent will be withheld in the work bills of the contractor and the same repaid after the due fulfilment of the contract.

6. Failure to comply with the condition 5 above or to agree to carry out the work in accordance with the specifications and agreements in force will entail forfeiture of the earnest money.

7. The earnest money of rejected tenders will be returned on submission of the receipt originally granted, along with an application to the Executive Engineer.

8. Copies of contract documents, schedules and drawings, may be seen at any time at the Executive Engineer's Office, Kolar, on all working days between 11 A.M. and 5 P.M.

9. Specific rates should be given for each item in the schedule accompanying the tender and the rates should be in rupees, annas and pies and expressed in words and figures. Tenders offering a percentage reduction on the estimate amount will be rejected.

10. Any rates or lumpsum amounts for the items not called for, if tendered by the tenderer, will not be taken notice of. The rates for such items may be entered in a separate schedule with date and reasons for the same. When lumpsum provisions are shown in the schedule of quantities the contractor will be paid at either his tendered rate for each item or the prevailing schedule of rates in the Division at the discretion of the Executive Engineer.

11. No alterations which are made by the tenderers in the tender form in the nomenclature of the items of work will be recognised and if corrections are made, the tenders are liable to rejection.

12. There should be no alterations or erasures in the tenders in the rates of items and any corrections made in the rates should be attested to, and the number of corrections, if any, in each page noted at the foot of the same by the tenderer.

13. No reference should be made to the Public Works Department schedule of rates.

14. In the event of the tender being submitted by a firm, it must be signed separately and severally by each member thereof, or in the event of absence of any partner, it must be signed on his behalf by a person holding power-of-attorney authorising him to do so.

15. When once the rates tendered have been accepted, they will not be revised under any circumstances. In regard to items of work not tendered, the rates for the same will be calculated by the Executive Engineer, on the basis of current rates for materials and labour with a contractor's profit of 5 per cent as may be approved by the Superintending Engineer. This shall be final and legally binding on the tenderer.

16. The quantities given in the schedule are only approximate and the drawings shown to the contractor are only tentative and are liable to alterations, omissions, deductions or additions, at the discretion of the Executive Engineer or his representative and may be due to any reason whatsoever. The tendered rates will hold good for any quantity, whether higher or lower than those given in the enclosed schedule.

17. The works should be completed and handed over in a tidy condition to the Public Works Department by the end of December 1940, failing which the Executive Engineer may, at his discretion, levy a penalty of Rs. 5 per day which will ordinarily be calculated at 12 per cent per annum on the total outlay as liquidated damages for non-fulfilment of contract, and will be recovered from the contractor's outstandings for the period exceeded by him beyond the time fixed and until the work is completed and handed over.

18. In all matters of disputes of any kind not specially provided for in the agreement or of rates, penalties, measurements, quality of work, etc., the decision of the Chief or the Superintending Engineer shall be final and legally binding.

19. No claim for damages for delays caused by officers of the Department in the execution of the work will be considered, whatever may be the reasons for such delays. Contractors should bear this in mind when tendering for the work. Extension of time due to delays caused by the departmental officers will, however be considered on the merits of each case.

20. The contract should not be sublet.

21. All materials, tools and plant and machinery that will be supplied by the Executive Engineer in the interest of the work shall be accepted by the tenderer at the rates fixed by the Executive Engineer. The tenderer will pay the hire on tools and plant and machinery as per rules from the date of taking over of such machinery, tools and plant from the Stores to the date of return thereto, the dates considered being the dates of acknowledgments of the vouchers in each transaction.

22. The contractor should arrange for the payment of royalty and tolls.

Note.—(*a*) The contractor should at his own cost—

(1) Provide rods, stakes, ropes and labour required in setting out the works.
(2) Provide all necessary scaffolding, centering, labour and appliances for hoisting.
(3) Provide mortar mills and sheds, to keep materials under cover and also for workmen.
(4) Arrange for protecting work during inclement weather.
(5) Supply requisite temporary lights, water cisterns, water pumps and hoses, sieves, parahs, shoring, strutting and other requisite protective appliances during the progress of the work.
(6) Supply all water required for work and workmen and shall provide temporary latrines and drains.
(7) Clean away all dirt, rubbish, superfluous materials and debris as they accumulate.
(8) Provide arrangements for pumping and baling of water from excavations and foundations wherever and whenever necessary with his own pumping apparatus including necessary leading drains, slump pits, etc.
(9) Afford facilities to any other parties employed upon the work by the P. W. D., so that their work may proceed during the progress of the contract, and give such persons the use of ordinary scaffolding and ladders.
(10) The contractor is responsible for all accidents to workmen, etc., on the work and he must take precaution against all risk of accidents and if necessary provide for the same by insurance at the proper time.

Note.—(*b*) It is the business of the contractor to make his own arrangements for quarries and supplies of materials.

N.B.—Copies of tenders in the prescribed form are obtainable from the Office of the Executive Engineer, Kolar Division, Kolar, only on a payment of four annas per form.

Abstract of quantities for constructing Electrical Buildings in Srinivasapur Town, Kolar District.

Item No.	Items of work	Per	Rate	Quantity	Rate to be offered
	J. *Constructing a combined Station, Office and Stores Building.*		Rs. a. p.		Rs.
1	Earthwork excavation and filling in basement ..	C.yd.	0 3 0	39	
2	Stone jelly in lime mortar concrete for foundation	C.ft.	0 3 6	361	
3	Size stone in mud foundation and basement including bond stones at every 6′ apart in every course	,,	0 3 0	869	
4	Burnt brick in clay for superstructure ..	,,	0 3 0	1,298	
5	Burnt brick in mortar for superstructure ..	,,	0 4 0	144	
6	Stone slabs 6″ thick roughly dressed and set in mortar	S.ft.	0 4 6	177	
7	Burnt stone slab 3″ thick exposed parts 1 line dressed and set in mortar	,,	0 3 0	7	
8	Burnt brick in lime mortar pillars 1½′ square 9′–9″ high including stone base and capital with necessary bond in centre and cement plastering ½″ thick, etc., complete as per design	No.	10 0 0	4	
9	Chunam mortar plastering 2 coats	Sqr.	3 0 0	29·00	

Item No.	Items of work	Per	Rate	Quantity	Rate to be offered
			Rs. a. p.		Rs. a. p.
10	Cement pointing with thread line after raking joints	Sqr.	3 8 0	1·88	
11	White and colour washing 2 coats as per plastering	,,	0 4 0	31·00	
12	Burnt brick in mortar cornice as per design including plastering, etc., complete	R.ft.	0 7 0	158	
13	Burnt brick in chunam mortar parapet wall 9″ thick as per design including plastering, etc., complete	,,	0 12 0	155	
14	Chunam mortar moulding in front of walls between pillars	No.	2 0 0	3	
15	Chunam moulding 6″×½″ alround ventilators	R.ft.	0 2 0	77	
16	Flooring with cement concrete 1 : 2 : 4, 1½″ thick on 4″ thick lime concrete and cement plastered including red cement mortar ⅜″ thick and finished to the required pattern	Sqr.	20 0 0	6·00	
17	R.C.C. terrace with centering, etc., complete to carry a superload of 80 lbs. with a factor of safty 5 and plastered on top and bottom after laying 2 courses of flat tiles	,,	65 0 0	7·50	
18	R. S. Beams (Tata's tested) including hoisting and fixing with 2 coats of painting	Cwt.	14 0 0	10	
19	Teakwood door with 3½″×5″ frame and panelled shutters 1½″ thick with fixtures, etc., complete	S.ft.	1 8 0	92	
20	Teakwood windows 3″×5″ frame with glazed shutters 1″ thick in 4 halves, including iron bars, ¾″ dia. with fixtures, etc., complete	,,	1 12 0	70	
21	T. W. Ventilators fully glazed with iron bars and fixtures, etc., complete	,,	1 2 0	27	
22	Chocolate painting 2 coats	Sqr.	3 0 0	12·87	
23	Fixing wire gauze shutters with teakwood reepers, etc., complete	S.ft.	0 12 0	63	
24	Rain water zinc pipe fixed complete 4″ dia.	R.ft.	0 8 0	78	
25	Burnt brick in lime mortar and stone slab with chunam plastering, etc., complete for brackets	L. S.			
26	Clearing site and levelling ground, etc.	L. S.	..	..	
	Total				
	II. *Constructing one unit of Double Block of Operators' Quarters.*				
1	Earthwork excavation, foundation and filling in basement	C.yd.	0 3 0	53	
2	Stone jelly concrete in lime mortar for foundation	C.ft.	0 3 6	597	
3	Size stone in clay, foundation and basement including bond stones at 6′ apart	,,	0 3 0	1,079	
4	Burnt brick in clay superstructure	,,	0 3 0	1,946	
5	Burnt brick in lime mortar superstructure	,,	0 4 0	746	
6	Supplying and fixing burnt stone slab 6″ thick and dressed	S.ft.	0 4 6	249	
7	Cement pointing to basement alround with thread line after raking joints	Sqr.	3 8 0	2·20	
8	Chunam mortar plastering 2 coats	,,	3 0 0	50·00	
9	White and colour washing 2 coats	,,	0 4 0	52·20	
10	Burnt brick in mortar plain cornice 9″ thick including plastering, etc., as per design complete	R.ft.	0 7 0	63	

Item No.	Items of work	Per	Rate	Quantity	Rate to be offered
			Rs. a. p.		Rs. a. p.
11	Burnt brick in lime mortar parapet 9″ thick including plastering, etc., complete as per design	R.ft.	0 12 0	60	
12	Flooring with 1½″ thick cement concrete 1 : 2 : 4 over 4″ lime concrete and ½″ thick cement plaster on top including top rendered red and cut into lines of required pattern	Sqr.	20 0 0	9·00	
13	Roofing with 1st class Mangalore tiles on T. W. reepers 2″×1″ including wood oiling to reepers	,,	26 0 0	12·28	
14	Ridge tiles set in mortar and cement pointed ..	R.ft.	0 7 0	78	
15	R.C.C. terrace as per standard specifications with reinforcement bars, to bear a superload of 80 lbs. and 2 courses of flat tiles at top and bottom and plastered to the required slope. .	Sqr.	65 0 0	3·74	
16	Plain T. W. Eave board 9″×¾″ fixed complete including painting, etc., complete	R.ft.	0 8 0	149	
17	T. W. wrought and put up with wood oiling, 2 coats	C.ft.	5 0 0	51·55	
18	Doors with T. W. frames and Honneywood battened shutters 1″ thick with fixtures, etc., complete	S.ft.	1 2 0	280	
19	T. W. windows with Honneywood battened shutters and iron bars with fixtures, etc., complete	,,	1 8 0	116	
20	T. W. Cup board with panelled shutters and locking arrangements including T. W. planks for shelves, etc., complete	,,	1 8 0	96	
21	R. S. Girders (Tata tested) including hoisting and fixing with a prime coat of anti-corrosive paint	Cwt.	14 0 0	6·36	
22	Expanded metal 3″×1½″ mesh with ⅛″ strand and T. W. frame work with door ways, etc., complete	S.ft.	1 0 0	123	
23	Chacolate painting 2 coats	Sqr.	3 0 0	13·33	
24	Supplying and fixing ventilating tiles ..	No.	2 8 0	8	
25	Constructing sinks, etc., complete with outlet pipes	,,	5 0 0	2	
26	Providing and fixing stone mortar and pestle ..	,,	3 0 0	2	
27	Chunam borders at ends of roof	R.ft.	0 4 0	24	
28	Rain water down pipes of 4″ dia. plain G. I. sheets fixed with clamps, etc., complete including painting	,,	0 8 0	65	
29	Providing and fixing brass or copper Handes in bath room	No.	15 0 0	2	
30	Constructing chimney, etc., in kitchen ..	,,	10 0 0	2	
31	Levelling ground, etc.	L. S.	..	..	
	Total ..				
	III. Constructing one block of Line Men's Quarters to accommodate four coolies.				
1	Earthwork excavation, foundation and filling in basement	C.yd.	0 3 0	29	
2	Stone jelly concrete in lime mortar 1 : 2 for foundation	C.ft.	0 3 6	309	
3	Size stone in clay foundation and basement including bond at 6′ apart in every course ..	,,	0 3 0	741	

Item No.	Items of work	Per	Rate	Quantity	Rate to be offered
			Rs. a. p.		Rs. a. p.
4	Burnt brick in clay superstructure				
4*a*	Burnt brick in lime mortar	Cft.	0 4 0	510	
5	Burnt stone slabs 4″ thick roughly dressed and fixed in mortar	S.ft.	0 3 0	129	
5*a*	Burnt stone slabs 6″ thick exposed, part one line dressed and fixed in mortar	,,	0 4 6	21	
6	Chunam mortar plastering 2 coats	Sqr.	3 0 0	43·14	
7	Cement pointing with thread line after raking joints	,,	3 8 0	2·07	
8	White and colour washing 2 coats as per plastering and pointing	,,	0 4 0	44·64	
9	Roofing with 1st class Mangalore tiles on T. W. reepers 2″×1″ including wood oiling and tieing the tiles to double reepers with galvanised wire at the eave	Sqr.	26 0 0	15·00	
10	Ridge tiles set in cement mortar complete	R.ft.	0 7 0	78	
11	Supplying and fixing ventilating tiles, big size	No.	2 8 0	16	
12	Teakwood wrought and put up including 2 coats of wood oiling	C.ft.	5 0 0	65·13	
13	Teakwood doors with battened 1″ thick shutters with all fixtures complete frame 3″×4″ flat iron clamps, 1′ long and 2″ wide, etc.	S.ft.	1 4 0	156	
14	T. W. battened windows with 1″ thick shutters and $\frac{5}{8}$″ dia. iron bars with all fixtures complete	,,	1 8 0	75	
15	Teakwood wall shelves with 3″×4″ frame with battened shutters and $\frac{3}{4}$″ thick cross planks, etc., complete with fixtures	,,	1 8 0	60	
16	Chocolate painting 2 coats	Sqr.	3 0 0	7·52	
17	Constructing sinks in bath rooms with outlet arrangements	No.	5 0 0	4	
18	Providing stone mortar and pestle	,,	3 0 0	4	
19	Flooring with 3″ thick lime concrete 1 : 3 and 1$\frac{1}{2}$″ thick cement concrete (1 : 2 : 4) on top with $\frac{1}{2}$″ cement plastering (1 : 3) and completing with red ochre including cutting to required pattern	Sqr.	20 0 0	5·5	
19*a*	Do do without red ochre colour	,,	18 0 0	2·5	
20	Levelling ground, etc.	L. S.			
21	Providing and fixing T. W. planks with T. W. pegs, etc., complete	S.ft.	0 6 0	100	
22	Constructing "U" shaped drain 4″ wide with burnt brick in surki mortar and cement plastering complete	R.ft.	0 8 0	70	
23	Chunam mortar patty with burnt brick in lime mortar 3″×6″ plastering, etc., complete	,,	0 4 0	125	
24	Excavating soakage pits 5′×5′×6′ and filled with brick bats of 1$\frac{1}{2}$″ to 2″ size well burnt and covered with 1″ thick red earth, connecting the drain with a galvanised pipe 3″ to 4″ dia. and an iron grating at entrance, etc., complete	Each	L. S.		
25	Fencing around	L. S.			
	Total cost Rupees				
	IV. *Constructing One Unit of Latrine.*				
1	Earthwork excavation, foundation and filling in basement, etc.	C.yd.	0 3 0	4	
2	Size stone in clay foundation and basement	C.ft.	0 3 0	130	

Item No.	Items of work	Per	Rate	Quantity	Rate to be offered
			Rs. a. p.		Rs. a. p.
3	Burnt brick in mortar superstructure ..	C.ft.	0 4 0	196	
4	Chunam mortar plastering	Sqr.	3 0 0	4·91	
5	Cement pointing with thread lines after raking the joints	,,	3 8 0	0·56	
6	White and colour washing 2 coats as per plastering and cement pointing	,,	0 4 0	5·47	
7	Cement mortar plastering ½″ thick 1 : 3 alround (interior)	,,	7 0 0	0·79	
8	Tar washing 2 coats	,,	1 8 0	0·63	
9	Flooring with 3″ stone jelly concrete and 1½″ thick cement concrete and plastering with cement ½″ thick	,,	18 0 0	0·38	
10	Fixing outlets and constructing drain, complete	L. S.	..	..	
11	Providing galvanised iron sheet tubes 12″×6″ complete with tarring	No.	0 8 0	6	
	Total ..				

Notification dated 27th January 1940.

1. Sealed tenders will be received at the Office of the Executive Engineer, Kolar Division, up to 2 P.M. on 20th February 1940, for constructing an additional Rearing house at Sidlaghatta.

2. Tenders in the prescribed form obtainable from the Office of the Executive Engineer, Kolar Division, should be addressed to the Executive Engineer, Kolar Division, in a sealed cover and superscribed as "Tender for constructing an additional Rearing house." The name of the tenderer should also be superscribed on the top of the cover.

3. Each tender must be accompanied by a treasury challan for earnest money for Rs. 140 paid to the treasury to the credit of "17(*a*) P. W. Deposits," against the account of the Executive Engineer, Kolar Division. The earnest money of the successful tenderer will be retained as security for the due fulfilment of the contract. Such a deposit in cash will not carry any interest.

4. The tenders will be opened in the presence of such tenderers who wish to be present on 20th February 1940 at Kolar. The final acceptance of the tender will rest with the Executive Engineer, who does not bind himself to accept the lowest or any tender, or to assign any reason whatever for the rejection of any.

5. The name of the successful tenderer will be posted on the Notice Board in the Executive Engineer's Office in due course. Within eight days of the acceptance of the tender, the successful tenderer will be required to execute an agreement in the departmental Schedule Contract Form, for the due fulfilment of the contract, and for the execution of all items of work in accordance with the Bombay Specifications. A reserve of 5 per cent will be withheld in the work bills of the contractor and the same repaid after the due fulfilment of the contract.

6. Failure to comply with the condition 5 above or to agree to carry out the work in accordance with the specifications and agreements in force will entail forfeiture of the earnest money.

7. The earnest money of rejected tenders will be returned on submission of the receipt originally granted, along with an application to the Executive Engineer.

8. Copies of contract documents, schedules and drawings may be seen at any time at the Executive Engineer's Office, Kolar Division, on all working days between 11 A.M. and 5 P.M.

9. Specific rates should be given for each item in the schedule accompanying the tender and the rates should be in rupees, annas and pies and expressed in words and figures. Tenders offering a percentage reduction on the estimate amount will be rejected.

10. Any rates or lumpsum amounts for the items not called for, if tendered by the tenderer, will not be taken notice of. The rates for such items may be entered in a separate schedule with date and reasons for the same. When lumpsum provisions are shown in the schedule of quantities the contractor will be paid at either his tendered rate for each item or the prevailing schedule of rates in the Division at the discretion of the Executive Engineer.

11. No alterations which are made by the tenderers in the tender form in the nomenclature of the items of work will be recognised and if corrections are made, the tenders are liable to rejection

12. There should be no alterations or erasures in the tenders in the rates of items and any corrections made in the rates should be attested to, and the number of corrections, if any, in each page noted at the foot of the same by the tenderer.

13. No reference should be made to the Public Works Department schedule of rates.

14. In the event of the tender being submitted by a firm, it must be signed separately and severally by each member thereof or in the event of absence of any partner, it must be signed on his behalf by a person holding power-of-attorney authorising him to do so.

15. When once the rates tendered have been accepted, they will not be revised under any circumstances. In regard to items of work not tendered, the rates for the same will be calculated by the Executive Engineer on the basis of current rates for materials and labour with a contractor's profit of 5 per cent as may be approved by the Superintending Engineer. This shall be final and legally binding on the tenderer.

16. The quantities given in the schedule are only approximate and the drawings shown to the contractor are only tentative and are liable to alterations, omissions, deductions or additions, at the discretion of the Executive Engineer or his representative and may be due to any reasons whatsoever. The tendered rates will hold good for any quantity, whether higher or lower than those given in the enclosed schedule.

17. The works should be completed and handed over in a tidy condition to the Public Works Department by the end of July 1940, failing which the Executive Engineer may, at his discretion, levy a penalty of Rs. 5 per day which will ordinarily be calculated at 12 per cent per annum on the total outlay as liquidated damages for non-fulfilment of contract, and will be recovered from the contractor's outstandings for the period exceeded by him beyond the time fixed and until the work is completed and handed over.

18. In all matters of disputes of any kind not specially provided for in the agreement or of rates, penalties, measurements, quality of work, etc., the decision of the Chief or the Superintending Engineer shall be final and legally binding.

19. No claim for damages for delays caused by officers of the department in the execution of the work will be considered, whatever may be the reasons for such delays. Contractors should bear this in mind when tendering for the work. Extension of time due to delays caused by the departmental officers will, however, be considered on the merits of each case.

20. The contract should not be sublet.

21 All materials, tools and plant and machinery that will be supplied by the Executive Engineer in the interest of the work shall be accepted by the tenderer at the rates fixed by the Executive Engineer. The tenderer will pay the hire on tools and plant and machinery as per rules from the date of taking over of such machinery, tools and plant from the Stores to the date of return thereto, the dates considered being the dates of acknowledgments of the vouchers in each transaction.

22. The contractor should arrange for the payment of royalty and tolls.

Note.—(*a*) The contractor should at his own cost—

(1) Provide rods, stakes, ropes and labour required in setting out the works.
(2) Provide all necessary scaffolding, centering, labour and appliances for hoisting.
(3) Provide mortar mills and sheds, to keep materials under cover and also for workmen.
(4) Arrange for protecting work during inclement weather.
(5) Supply requisite temporary lights, water cisterns, water pumps and hoses, sieves, parahs, shoring, strutting and other requisite protective appliances during the progress of the work.
(6) Supply all water required for work and workmen and shall provide temporary latrines and drains.
(7) Clean away all dirt rubbish, superfluous materials and debris as they accumulate.
(8) Provide arrangements for pumping and baling of water from excavations and foundations wherever and whenever necessary with his own pumping apparatus including necessary leading drains, slump pits, etc.
(9) Afford facilities to any other parties employed upon the work by the P. W. D. so that their work may proceed during the progress of the contract, and give such persons the use of ordinary scaffolding and ladders.
(10) The contractor is responsible for all accidents to workmen, etc., on the work and he must take precaution against all risk of accidents and if necessary provide for the same by insurance at the proper time.

Note.—(*b*) It is the business of the contractor to make his own arrangements for quarries and supplies of materials.

N.B.—Copies of tenders in the prescribed form are obtainable from the Office of the Executive Engineer, Kolar Division, Kolar, only on a payment of four annas per form.

Abstract estimate for construction of an additional Rearing House at Sidlaghatta.

No.	Items of work	Unit	Rate	Quantity	Rates to be tendered
			Rs. a. p.		Rs.
1	Earthwork excavating foundation and filling in basement including watering and tamping, etc., complete	C.yd.	0 3 6	55	
2	Stone jelly concrete (1 : 2 : 4) in lime mortar with tamping in layers of 6″ thick regularly	C.ft.	0 3 0	521	
3	Size stone in lime mortar for foundation and basement with bond stones 6′ apart	,,	0 4 6	1,117	
4	Burnt stone slabs 6″ thick 1 line dressed in exposed parts and fixed, etc., in lime mortar	S.ft.	0 5 0	317	
5	Burnt brick in clay, *superstructure*	C.ft.	0 3 0	1,174	
5*a*	Burnt brick in chunam mortar	,,	0 4 6	312	
6	Burnt brick in chunam mortar, Archwork	,,	0 5 9	21	
7	Providing and fixing teakwood door 1st class with 1½″ plank shutters including all necessary fittings, etc., complete	S.ft.	1 2 0	68¼	
7*a*	Providing and fixing iron plate to the bottom rail for the cill of the door	R.ft.	0 6 0	18	
8	Providing and fixing spring shutters to doors inside with wire gauge, small mesh, etc., complete	S.ft.	1 0 0	68¼	
9	Providing and fixing Teakwood windows 1st class ½ pannelled and ½ glazed of 4 shutters with cross flat iron bars and round iron bars of verticals of ¾″ dia. and expanded metal frame for the outside including necessary iron fittings, etc., complete	,,	2 0 0	157½	
10	Providing Fret work circular ventilator (with expanded metal) including necessary fixture and fitting complete	S.ft.	1 8 0	3½	
11	Teakwood 1st class wrought and put up including all iron fittings and wood oiling, etc., complete	C.ft.	5 0 0	47·34	
12	Roofing with 1st class Mangalore tiles (Yelahanka) on 2″×1″ T. W. reepers including wood-oiling and tieing the bottom course tiles with weirs and fitting the line on top with teak reepers, etc., complete	Sqr.	25 0 0	13.32	
13	Providing T. T. Rolled Steel Girders as per B.S.S. including carrying, lifting and hoisting with 2 coats of approved paint with necessary clamps, complete	Cwt.	14 0 0	10.91	
13*a*	Expanded wire netting of ¼″ mesh as sealing below T. W. reepers for roofing rat proof	S.ft.	0 2 6	660	
14	Flooring with cement concrete (1 : 2 : 4) 1½″ thick on a bed of 6″ lime concrete and ⅜″ thick red ochre cement plastering 1 : 2 proportion and finished neatly	Sqr.	20 0 0	6·78	
15	Ridge tiles set in mortar and pointing with cement	R.ft.	0 7 0	37	
16	Plastering with chunam mortar	Sqr.	3 0 0	30·71	
17	White-washing 2 coats	,,	0 4 0	30·71	
18	Burnt brick in chunam mortar with plastering (wall over roof)	R.ft.	0 3 0	64	
19	Cement pointing 1 : 3	Sqr.	3 0 0	2·41	
20	Teakwood eave boards plain 9″×¾″ including painting and fixing, etc., complete	R.ft.	0 7 0	146	
21	Teakwood turned finials including painting and fixing	No.	1 8 0	2	
22	Do do Pendents	Each	1 0 0	4	
23	Varnishing inside and green painting to outside, etc.	Sqr.	3 0 0	7·64	
24	Clearing site and levelling ground, etc.	L. S.			
	Total				

C. R. IYENGAR,
Executive Engineer.

TUMKUR DIVISION.

Abstract Notification dated 13th January 1940.

The attention of the public is drawn to the Notification calling for tenders for restoring the breached Kagglodu Major Tank, Reg. No. 146, Sira Taluk, published in pages 119-120, Part VI of the *Mysore Gazette*, dated 18th January 1940.

2. The tenders will be received by the Executive Engineer up to 2 P.M. on 2nd February 1940.

3. The earnest money required for the work is Rs. 315 which should be credited to the treasury to "17 (*a*) P. W. Deposits" and the relative chellan enclosed.

Abstract Notification dated 13th January 1940.

The attention of the public is drawn to the Notification calling for tenders for raising the weirs of Haldodderi Major Tank, Reg. No. 211 of Sira Taluk, published in pages 120-121, Part VI of the *Mysore Gazette*, dated 18th January 1940.

2. The tenders will be received by the Executive Engineer up to 2 P.M. on 9th February 1940.

3. The earnest money required for the work is Rs. 450 which should be credited to the treasury to "17 (*a*) P. W. Deposits" and the relative chellan enclosed.

Notification dated 23rd January 1940.

Notice is hereby given that sealed tenders will be received at the Office of the Executive Engineer, Tumkur Division, up to 2 P.M. on 9th February 1940, for collecting, breaking and stacking Burnt metal 1" to 1½" thick size inclusive of lead, etc., complete in miles 45–70 (both inclusive) of Bangalore-Honnavar Road. An approximate estimate of quantities is given below. These quantities are not guaranteed. The contract will be binding on the contractor at the rate accepted for a period of Three years.

2. The conditions may be seen at the Executive Engineer's Office at Tumkur, between the hours of 11 A.M. and 5 P.M.

3. Tenders should be submitted on printed forms which may be obtained on payment of Re. 0-4-0 for each form from the Executive Engineer. The tenders should be accompanied by a statement in the form given below showing the rates at which the different items specified will be executed.

4. Each tender must be accompanied by a Treasury challan for Rs. 50 for each Section of miles noted in the statement in cash or Government Promissory Notes, as earnest money and be superscribed "Tender for collection of Burnt Stone metal in Bangalore-Honnavar Road" in default of which tenders will be rejected.

5. The final acceptance of any tender will rest with the Executive Engineer, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond, in default of which his tender will be considered cancelled and his earnest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted, will be posted on the Notice Board in the Executive Engineer's Office in due course. No enquiry regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

9. Rates once tendered will not be enhanced on any account.

10. In all matters not specifically provided for and in all matters of dispute about rates, quantities, measurements, quality of works, etc., and in all disputes of any kind, the decision of the Executive Engineer will be final and legally binding.

11. Quotations must be given in words as well as in figures and they must be in specific term of unit shown against each item of work. Any quotation quoted at so much percentage less or more than estimated rate will not be accepted.

12. The quantity of metal required for each mile will be intimated at the beginning of November each year.

Abstract statement for collection of burnt stone metal from 45th mile to 70th mile (both inclusive) of Bangalore-Honnavar Road.

No.	Section of miles	Per	Quantity	Per	Rate
1	45th mile to 48th mile (4 miles)	Furlong	50 C.yds.		
2	49th mile to 50th mile (2 miles)	,,	,,		
3	51st mile to 56th mile (6 miles)	,,	,,		
4	57th mile to 60th mile (4 miles)	,,	,,		
5	61st mile to 62nd mile (2 miles)	,,	,,		
6	63rd mile to 64th mile (2 miles)	,,	,,		
7	65th mile to 67th mile (3 miles)	,,	,,		
8	68th mile to 70th mile (3 miles)	,,	,,		
	26 miles				

Notification dated 26th January 1940.

Notice is hereby given that sealed tenders will be received at the Office of the Executive Engineer, Tumkur Division, up to 2 P.M. on 12th February 1940, for collecting, breaking and stacking granite metal 1″ to 1½″ size inclusive of lead in miles 59 to 86 (both inclusive) in Salem-Bellary Road. An approximate estimate of quantities is given below. These quantities are not guaranteed. The contract will be binding on the contractor at the rate accepted for 3 years.

2. The conditions may be seen at the Executive Engineer's Office at Tumkur between the hours of 11 A.M. and 5 P.M.

3. Tenders should be submitted on printed forms which may be obtained on payment of annas four for each form from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed.

4. Each tender must be accompanied by a treasury chellan for Rs. 50 for each section in cash or Government Promissory Notes as earnest money and be superscribed "Tender for collection of Granite Metal in Salem-Bellary Road" in default of which tenders will be rejected.

5. The final acceptance of any tender will rest with the Executive Engineer, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender the successful competitor will be required to execute the usual contract bond, in default of which his tender will be considered cancelled and his earnest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted, will be posted on the Notice Board in the Executive Engineer's Office in due course. No enquiry regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders the earnest money on rejected tenders will be returned.

9. Rates once tendered will not be enhanced on any account.

10. In all matters not specifically provided for and in all matters of dispute about rates, quantities, measurements, quality of works, etc., and in all disputes of any kind, the decision of the Executive Engineer will be final and legally binding.

11. Quotations must be given in words, as well as in figures and they must be in specific term of unit shown against each item of work. Any quotation quoted at so much percentage less or more than the estimated rate will not be accepted.

12. The quantity of metal required for each mile will be intimated at the beginning of November each year.

Abstract statement for collection of burnt granite metal from 59th to 86th mile of Salem-Bellary Road.

No.	Section of miles	No.	Quantity in C.yds.	Per	Rate
1	59th mile to 61st mile (3 miles)	Furlong	50 C.yds.	C.yd.	
2	62nd mile to 64th mile (3 miles)	,,	,,	,,	
3	65th mile to 67th mile (3 miles)	,,	,,	,,	
4	68th mile to 69th mile (2 miles)	,,	,,	,,	
5	70th mile to 73rd mile (4 miles)	,,	,,	,,	
6	74th mile to 76th mile (3 miles)	,,	,,	,,	
7	77th mile to 79th mile (3 miles)	,,	,,	,,	
8	80th mile to 82nd mile (3 miles)	,,	,,	,,	
9	83rd mile to 86th mile (4 miles)	,,	,,	,,	
	Total 28 miles				

P. RAJAGOPALAN,
Executive Engineer.

OFFICE OF THE ASSISTANT ENGINEER, HEAD QUARTER RANGE, MYSORE.

Abstract Notification dated 20th January 1940.

The attention of the public is invited to the Notification, published in pages 171-174 of Part VI of the *Mysore Gazette*, dated 25th January 1940, calling for tenders for the work of constructing a building for Medical Officers Quarters at Princess Krishnajammanni Sanatorium, Mysore. The last date fixed for the receipt of tender in this office is 5th February 1940 at 2 P.M. and the amount of earnest money is Rs. 460.

M. N. LAKSHMANA RAO,
Assistant Engineer.

KADUR DIVISION.

Abstract Notification dated 19th January 1940.

The attention of the public is invited to the Notification, published on pages 175-177, Part VI of the *Mysore Gazette*, dated 25th January 1940, calling for Tenders for the work of Providing additional accommodation to the Kannada Middle School at Kadur.

The last date of receipt of tender in this office is 12th February 1940. Each tender should accompany with a challan for having credited the deposit amount of Rs. 200 to the Treasury under 17 (a) P. W. Deposits towards the earnest money for the work in question.

M. A. RAMANUJAM,
Executive Engineer.

CHITALDRUG DIVISION.

Abstract Notification dated 11th January 1940.

The attention of the public is invited to the tender Notification for providing "Additional Accommodation in the District Lock-up at Chitaldrug," published in the *Mysore Gazette*, dated 18th January 1940, Part VI, pages 122-126.

The last date of tender is 5th February 1940.

B. TIRUMALACHAR,
Executive Engineer.

MEDICAL DEPARTMENT.

OFFICE OF THE MEDICAL OFFICER IN CHARGE, E. D. HOSPITAL, ROBERTSONPET, K. G. F.

Abstract Notification dated the 24th January 1940.

It is hereby informed for the information of the public that sealed tenders on half sheet foolscap size paper for the supply of "Bedding and Clothing" required for the Epidemic Diseases Hospital, Kolar Gold Fields, Robertsonpet, during the official year 1939-40, will be received by the District Medical Officer, Kolar Gold Fields, in his office in the Civil Hospital, Robertsonpet, at 11 A.M. on 8th February 1940. For full particulars, please refer to detailed notification published on page 127 of the *Mysore Gazette*, Part VI, dated 18th January 1940.

C. NARAYANA RAO,
Medical Officer in charge.

MISCELLANEOUS DEPARTMENTS.

OFFICE OF THE INSPECTOR-GENERAL OF POLICE IN MYSORE, BANGALORE.

Notice No. T. C. 295—37-38, *dated 19th November* 1937.

The public are hereby informed that an Avery's Weigh-bridge to weigh motor vehicles is erected in the Office of the Inspector-General of Police in Mysore, Cenotaph Road, Bangalore City, and that motor vehicles brought for weighment will be weighed on payment of a fee of Rs. 10 for each weighment. A certificate of weighment will invariably be issued with each weighment so made.

F. A. HAMILTON,
Inspector-General of Police.